nbj Architecture
11537-B Nuckols Road
Glen Allen, Virginia 23059

Project: Rappahannock Community College
Classroom and Laboratory Renovations at Glenns and Warsaw Campuses
Project Code: 260-17712
Glenns and Warsaw, VA

Date of Addendum: April 21, 2010

ADDENDUM NO. 3

The following revisions, amendments, modifications and clarifications are hereby made a part of the Contract Documents and supersede or otherwise modify the original documents dated January 15, 2010 in the manner and to the extent stated below.

Plan holders are requested to attach this Addendum to the inside front cover of each Project Manual issued to them.

Bidders shall acknowledge receipt of this Addendum by listing the Addendum number and date in their Bid Form.

Bidders are requested to inform all concerned that the contract documents have been modified or otherwise affected by this Addendum.

A. CLARIFICATIONS (None)

B. SPECIFICATIONS dated April 21, 2010

<u>VOLUME 1</u>

1. Volume 1 Table of Contents –Added Supplemental General Conditions.
2. <u>Supplemental General Conditions (All-Risk Insurance)</u> –Added.
3. <u>Section 01400</u> –Modified Section.
4. <u>Section 02510</u> –Modified Section.
5. <u>Section 08110</u> –Modified Section.

6. <u>Section 09511</u> –Modified Section.
7. <u>Section 10800</u> –Modified Section.
8. <u>Section 13341</u> –Modified Section.

<u>VOLUME 2</u>

9. <u>Section 13930</u> –Modified Section.

C. DRAWINGS

<u>VOLUME 1</u>

1. <u>Sheet AC-1G dated April 21, 2010</u> –Modified Architectural Site Plan as clouded.
2. <u>Sheet AC-1W dated April 21, 2010</u> –Modified Architectural Site Plan as clouded.
3. <u>Sheet A-0.1G dated April 21, 2010</u> –Modified Detail 3 notes as clouded.
4. <u>Sheet A-0.1W dated April 21, 2010</u> –Modified Detail 3 notes as clouded.
5. <u>Sheet A-14 dated April 21, 2010</u> –Modified Partition Types as clouded.
6. <u>Sheet A-15 dated April 21, 2010</u> –Modified Plan Details as clouded.
7. <u>Sheet A-18 dated April 21, 2010</u> –Modified Section Details as clouded.
8. <u>Sheet A-21 dated April 21, 2010</u> –Modified Door Schedules as clouded.
9. <u>Sheet A-24 dated April 21, 2010</u> –Modified Enlarged Toilet Plans and Elevations as clouded.
10. <u>Sheet FPI-1G dated April 21, 2010</u> –Modified Fire Protection Information as clouded.
11. <u>Sheet FPI-1W dated April 21, 2010</u> –Modified Fire Protection Information as clouded.
12. <u>Sheet SP-0.1 dated April 21, 2010</u> –Modified Fire Protection General Notes Legend Details and Schedules as clouded.
13. <u>Sheet SP-1.1G dated April 21, 2010</u> –Modified Fire Protection Plan – Glenns Campus as clouded.
14. <u>Sheet SP-1.1W dated April 21, 2010</u> –Modified Fire Protection Plan - Warsaw Campus as clouded.
15. <u>Sheet SP-2.1G dated April 21, 2010</u> –Modified Fire Protection Site Plan – Glenns Campus as clouded.
16. <u>Sheet SP-2.1W dated April 21, 2010</u> –Modified Fire Protection Site Plan –Warsaw Campus as clouded.

<u>VOLUME 2</u>

17. <u>Sheet M-1.2G dated April 21, 2010</u> –Modified New Work Floor Plan - Mechanical Ductwork as clouded.

18. Sheet M1.2W dated April 21, 2010 –Modified New Work Floor Plan – Mechanical Ductwork as clouded.
19. Sheet M1.4W dated April 21, 2010 –Modified New Work Floor Plan – Mechanical Ductwork as clouded.
20. Sheet M1.7G dated April 21, 2010 –Modified Sheet Notes as clouded.
21. Sheet E-01 dated April 21, 2010 –Modified General Electrical Notes as clouded.
22. Sheet E-2.1G dated April 21, 2010 –Modified New Work Roof Plan – Electrical as clouded.
23. Sheet E-5.2G dated April 21, 2010 –Modified Power Riser Diagram and Notes as clouded.
24. Sheet E-5.2W dated April 21, 2010 –Modified Power Riser Diagram and Notes as clouded.

END OF ADDENDUM NO. 3